Bid Tabulations
Posted Date 10/19/12, 8:00 a.m.

BID TABULATION SW-13-015CS ASPHALT PADS FOR BUFFALO, GALENA, MARSHFIELD
VENDOR VENDOR VENDOR VENDOR
APAC-Missouri Price Ball Paving, Inc. Price Willard Asphatl Paving Price Blevins Asphalt PRICE
Description of Service Description of Service Description of Service Description of Service
Buffalo Buffalo Buffalo Buffalo

Furnish and place 6" of MoDOT Type 401 Bituminous Furnish and place 6" of MoDOT Type 401 Bituminous Furnish and place 6" of MoDOT Type 401 Bituminous Furnish and place 6" of MoDOT Type 401 Bituminous
base (square yard) base (square yard) base (square yard) base (square yard)
Cost $ 2610 SY Total Yards 1,067 $27,848.70 |Cost $ 27.00 SY Total Yards 1,067 $28,809.00 [Cost $ 27.00 SY Total Yards 1,067 $28,809.00 |Cost $ 50.00 SY Total Yards 1,067 $53,350.00
Furnish and place 2" of MoDOT 401 BP-1 surface Furnish and place 2" of MoDOT 401 BP-1 surface Furnish and place 2" of MoDOT 401 BP-1 surface Furnish and place 2" of MoDOT 401 BP-1 surface
Course Hot (square yard) Course Hot (square yard) Course Hot (square yard) Course Hot (square yard)
Cost $  9.60 SY Total Yards 1,067 $10,243.20 [Cost $ 10.00  SY Total Yards 1,067 $10,670.00 |Cost $ 9.25 SY Total Yards 1,067 $9,869.75 Cost $ 20.00 SY Total Yards 1,067 $21,340.00
Project to start after notice to proceed and be Project to start after notice to proceed and be Project to start after notice to proceed and be Project to start after notice to proceed and be
completed by Oct 31, 2012 completed by Oct 31, 2012 completed by Oct 31, 2012 completed by Oct 31, 2012

TOTAL  $38,091.90 TOTAL $39,479.00 TOTAL $38,678.75 TOTAL $74,690.00

Galena Galena Galena Galena

Furnish and place 6" of MoDOT Type 401 Bituminous Furnish and place 6" of MoDOT Type 401 Bituminous Furnish and place 6" of MoDOT Type 401 Bituminous Furnish and place 6" of MoDOT Type 401 Bituminous
base (square yard) base (square yard) base (square yard) base (square yard)
Cost $ 33.00 SY Total Yards 534 $17,622.00 [Cost $ 31.00  SY Total Yards 534 $16,554.00 |Cost $ NOBID _SY Total Yards NO BID Cost $ 53.00 SY Total Yards 533 $28,249.00
Furnish and place 2" of MoDOT 401 BP-1 surface Furnish and place 2" of MoDOT 401 BP-1 surface Furnish and place 2" of MoDOT 401 BP-1 surface Furnish and place 2" of MoDOT 401 BP-1 surface
Course Hot (square yard) Course Hot (square yard) Course Hot (square yard) Course Hot (square yard)
Cost $ 1350 SY Total Yards 534 $7,209.00 [Cost $ 10.00 SY Total Yards 534 $5,340.00 |Cost $ NOBID SY Total Yards NO BID Cost $ 23.00 SY Total Yards 533 $12,259.00
Project to start after notice to proceed and be Project to start after notice to proceed and be Project to start after notice to proceed and be Project to start after notice to proceed and be
completed by Nov 15, 2012 completed by Nov 15, 2012 completed by Nov 15, 2012 completed by Oct 31, 2012

TOTAL  $24,831.00 TOTAL  $21,894.00 TOTAL $0.00 TOTAL  $40,508.00

Marshfield Marshfield Marshfield Marshfield

Furnish and place 6" of MoDOT Type 401 Bituminous Furnish and place 6" of MoDOT Type 401 Bituminous Furnish and place 6" of MoDOT Type 401 Bituminous Furnish and place 6" of MoDOT Type 401 Bituminous
base (square yard) base (square yard) base (square yard) base (square yard)
Cost $ 32.00 SY Total Yards 534 $17,088.00 [Cost $ 30.00 SY Total Yards 534 $16,020.00 |Cost $ 27.50 SY Total Yards 533 $14,657.50 |Cost $ 53.00 SY Total Yards 533 $28,249.00
Furnish and place 2" of MoDOT 401 BP-1 surface Furnish and place 2" of MoDOT 401 BP-1 surface Furnish and place 2" of MoDOT 401 BP-1 surface Furnish and place 2" of MoDOT 401 BP-1 surface
Course Hot (square yard) Course Hot (square yard) Course Hot (square yard) Course Hot (square yard)
Cost $ 13.20 SY Total Yards 534 $7,048.80 |Cost $ 10.00 SY Total Yards 534 $5,340.00 Cost $ 9.45 SY Total Yards 533 $5,036.85 Cost $ 23.00 SY Total Yards 533 $12,259.00
Project to start after notice to proceed and be Project to start after notice to proceed and be Project to start after notice to proceed and be Project to start after notice to proceed and be
completed by Nov 30, 2012 completed by Nov 30, 2012 completed by Nov 30, 2012 completed by Oct 31, 2012

TOTAL  $24,136.80 TOTAL $21,360.00 TOTAL $19,694.35 TOTAL $40,508.00
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